

ENGINEER DEPARTMENT OF **ENVIRONMENTAL SERVICES** 

FACILITIES & ENGINEERING DIVISION ENGINEERING BUREAU 2100 CLARENDON BOULEVARD, SUITE ARLINGTON, VA 22201 PHONE: 703.228.3629 FAX: 703.228.30 WWW.ARLINGTONVA.US

## CONSTRUCTION DRAWINGS FOR: N GLEBE ROAD CHANNEL REPAIR FINAL DESIGN

## ARLINGTON, VIRGINIA

PROJECT NUMBER: 28460.01

## GENERAL NOTES:

### **GENERAL CONSTRUCTION NOTES**

- 1. ALL CONSTRUCTION WORK FOR THIS PROJECT SHALL CONFORM TO THE ARLINGTON COUNTY DEPARTMENT OF ENVIRONMENTAL SERVICES, CONSTRUCTION STANDARDS AND SPECIFICATIONS, AND WHERE APPLICABLE THE VIRGINIA DEPARTMENT OF TRANSPORTATION (VDOT) ROAD AND BRIDGE SPECIFICATIONS, AND ROAD AND BRIDGE STANDARDS. THE LATEST EDITIONS OF EACH RELEVANT MANUAL SHALL BE USED.
- 2. ALL CONSTRUCTION AND WORK ACTIVITIES SHALL COMPLY WITH THE VIRGINIA WORK AREA PROTECTION MANUAL AND ALL OTHER RELEVANT WORK SAFETY REQUIREMENTS, LATEST EDITIONS.
- 3. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE PROJECT OFFICER OF ANY DISCREPANCIES BETWEEN ACTUAL FIELD CONDITIONS AND THE APPROVED PLANS.
- 4. THE CONTRACTOR SHALL CONTACT "MISS UTILITY" AT 811 FOR MARKING THE LOCATIONS OF EXISTING UNDERGROUND UTILITIES (i.e. WATER, SEWER, GAS, TELEPHONE, ELECTRIC, AND CABLE TV) AT LEAST 72 HOURS PRIOR TO ANY EXCAVATION OR CONSTRUCTION. THE CONTRACTOR IS REQUIRED TO IDENTIFY AND PROTECT ALL OTHER UTILITY LINES FOUND IN THE WORK SITE AREA BELONGING TO OTHER OWNERS THAT ARE NOT MEMBERS OF "MISS UTILITY". PRIVATE WATER, SEWER AND GAS LATERALS WILL NOT BE MARKED BY MISS UTILITY OR THE COUNTY. THE CONTRACTOR SHALL LOCATE AND PROTECT THESE SERVICES DURING CONSTRUCTION.
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR LAYING OUT THE WORK AND SHALL RETAIN A PROFESSIONAL LAND SURVEYOR LICENSED IN THE COMMONWEALTH OF VIRGINIA TO PROVIDE ALL NECESSARY CONSTRUCTION LAYOUTS AND ESTABLISH ALL CONTROL LINES, GRADES, AND ELEVATION DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT A COPY OF ALL CUT SHEETS FOR REVIEW, PER THE SPECIFICATIONS. THE COST OF ALL NECESSARY SURVEYING SERVICES SHALL BE CONSIDERED INCIDENTAL TO THE WORK AND, UNLESS OTHERWISE SPECIFIED, THE COST SHALL BE INCORPORATED INTO THE COSTS FOR RELEVANT ITEMS.
- THE LOCATION OF ALL EXISTING UTILITIES SHOWN ON THESE PLANS ARE FROM BEST AVAILABLE RECORDS AND SHALL BE CONSIDERED TO BE APPROXIMATE. WHEN CONSTRUCTION ACTIVITY REACHES IN PROXIMITY TO EXISTING UTILITIES, THE TRENCH(ES) SHALL BE OPENED A SUFFICIENT DISTANCE AHEAD OF THE WORK OR TEST PITS SHALL BE MADE TO VERIFY THE EXACT LOCATION AND INVERTS OF THE UTILITY TO ALLOW FOR POSSIBLE CHANGES IN THE LINE OR GRADE AS DIRECTED BY OFFICER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO THE EXISTING UTILITIES AND THE RELATED STRUCTURES. ALL EXISTING UTILITY SYSTEMS SHALL BE PROTECTED TO PREVENT DAMAGE DURING THE CONTRACTOR'S OPERATIONS. ANY SYSTEM DAMAGED SHALL BE PROMPTLY REPAIRED AT NO COST TO THE OWNER.
- EXISTING MANHOLE FRAMES, COVERS, VALVE BOXES, AND OTHER APPURTENANCES SHALL BE ADJUSTED TO THE FINAL GRADE OR REPLACED, AS NECESSARY. UNLESS OTHERWISE SPECIFIED, THE COST FOR THIS SHALL BE CONSIDERED INCIDENTAL TO THE WORK, AND SHALL BE INCORPORATED INTO THE COSTS FOR RELEVANT ITEMS.
- 8. THE CONTRACTOR SHALL PROVIDE ADA COMPLIANT ACCESS THROUGH OR AROUND THE SITE AT ALL TIMES AND SHALL ENSURE THE SAFETY OF ALL THOSE PASSING THROUGH OR ADJACENT TO THE SITE.
- 9. ALL SIDEWALK AND CURB AND GUTTER DEMOLITION SHALL BEGIN AND END AT THE CONSTRUCTION JOINT NEAREST TO THE DEPICTED DEMOLITION EXTENTS WITH A NEAT SAWCUT LINE TO FULL DEPTH OF PAVEMENT SECTION.

### STORMWATER AND ENVIRONMENTAL PROTECTION

10. THE CONTRACTOR SHALL CONFINE ALL ACTIVITIES AT THE SITE ASSOCIATED WITH CONSTRUCTION ACTIVITIES, TO INCLUDE STORAGE OF EQUIPMENT AND OR MATERIALS, ACCESS TO THE WORK, FORMWORK, ETC. TO WITHIN THE DESIGNATED LIMITS OF DISTURBANCE (LOD).

### TREE PROTECTION

11. TREES SHALL BE PROTECTED PER THE REQUIREMENTS OF ARLINGTON PARKS & RECREATION STANDARD.

### **TRAFFIC CONTROL**

- 12. CONTRACTOR SHALL NOTIFY THE PROJECT OFFICER AT LEAST ANY EXISTING, OR INSTALLING ANY NEW, TRAFFIC SIGNS, S DEVICES.
- 13. THE CONTRACTOR SHALL PREMARK THE LAYOUT OF ANY PE INDICATING THE PROPOSED LOCATION AND TYPE OF MARK MAY CONSIST OF TYPE D TAPE, CHALK, OR LUMBER CRAYON WORKING DAYS FOR THE INSPECTION AND APPROVAL OF T PERMANENT MARKINGS.
- 14. THE CONTRACTOR SHALL SUBMIT ANY REQUESTS FOR TEMP THE PROJECT OFFICER AT LEAST 3 WORKING DAYS PRIOR 1 PRIOR TO A REQUEST FOR THE REMOVAL OF ACCESS TO AN MUST HAVE MADE PROVISION FOR ALTERNATIVE ADA PARKI OR AS DIRECTED BY THE PROJECT OFFICER.
- 15. WHEN THE APPROVED PLAN CALLS FOR THE REMOVAL OF A MAKE A REQUEST TO THE PROJECT OFFICER AT LEAST ONE REMOVAL. THE PROJECT OFFICER WILL THEN COORDINATE TRAFFIC ENGINEERING AND OPERATIONS.
- 16. THE CONTRACTOR SHALL PRESERVE ALL BUS STOPS, INCLUI ACCESSIBILITY THROUGH AND ADJACENT TO THE CONSTRU THE CONTRACTOR SHALL NOT CLOSE, RELOCATE, OR OTHE REQUEST OF THE PROJECT OFFICER. ANY RELOCATION OR LEAST FOUR WEEKS ADVANCE NOTICE FOR COORDINATION COORDINATOR - 703-228-3049.
- 17. WHEN CONDITIONS WARRANT DUE TO TRAFFIC VOLUMES, COUNTY MAY SUSPEND OR OTHERWISE DIRECT THE CONTR PUBLIC AND OR THE COUNTY'S TRANSPORTATION NETWORI

#### WATER DISTRIBUTION, STORM AND SA

- 18. UNLESS OTHERWISE DIRECTED, CONTRACTORS ARE EXPRES WATER VALVES OR APPURTENANCES. CONTRACTORS SHALL OPERATIONS TO THE PROJECT OFFICER AT LEAST 1 WEEK I
- 19. IN THE EVENT OF A WATER OR SEWER EMERGENCY, THE CO THE COUNTY'S WATER CONTROL CENTER AT 703-228-6555 20. THE CONTRACTOR SHALL COORDINATE ALL UTILITY SHUTO
- WITH UTILITY OWNER AND PROJECT OFFICER AT LEAST 1 V INTERRUPTION.

### FIRE DEPARTMENT NOTES:

- 21. ALL EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT CON UNOBSTRUCTED AND ACCESSIBLE AT ALL TIMES IN ACCORE OF THE ARLINGTON COUNTY FIRE PREVENTION CODE.
- 22. ACCESS TO BUILDINGS FOR FIREFIGHTING SHALL BE MAINT APPARATUS ACCESS ROADS (FIRE LANES) SHALL BE KEPT CL WITH SECTION 503.4 OF THE ARLINGTON COUNTY FIRE PRE SITES SHALL BE PROVIDED AND MAINTAINED IN ACCORDAN COUNTY FIRE PREVENTION CODE.
- 23. IN THE EVENT THAT EXISTING FIRE DEPARTMENT CONNECT (FIRE LANES) MUST BE OBSTRUCTED TO FACILITATE CONST ARLINGTON COUNTY FIRE DEPARTMENT FIRE PREVENTION REVIEW AND APPROVAL OF TEMPORARY FIRE DEPARTMENT ACCESS ROADS PRIOR TO CREATING THE OBSTRUCTION.

N E 813 3606	OWNER DES/OSEM/	OR	DATE:       July 6, 2023         TO:       Bi Wu, Design Engineer Team Supervisor         Carla Alayon Gonzalez, Construction Management Supervisor         Da Lawler, WSS Bureau Chief         Dennis Leach, Deputy Director, DES         Brems Pugh, Project Manager         PROM:       Bi Wu, Design Engineer Team Supervisor         PROJECT:       N Glebe Road Channel Repair         ATACHMENT:       INAL DESIGN PLAN SEC (24 SHEETS)         NOTE:       The attached final design plan has been designed, reviewed and approve         Once your final review is complete, please sign your name in your design block below, ensuring both signature and date stay within the borders. Or signature block will be inserted into each sheet of the final design plan se         Onstruction documents.       SEAL         SEAL       SEAL	ed by VDOT Reviewing Staffs. gnated space on the signature Jpon receiving all signatures, the
			NOTE: PLEASE DO NOT FORWARD. EMAIL THE SIGNATURE SHEET T	TO ME.
, SIGNALS, OR OTHE PERMANENT TRAFFIC KING TO BE INSTAL ONS. THE CONTRACT THE PREMARKINGS MPORARY "NO PARK TO THE DESIRED C ANY ADA PARKING S RKING AS INDICATED ANY PARKING METE IE WEEK IN ADVANC TE THE PARKING METE IE WEEK IN ADVANC S, PATTERNS, OR SPI TRACTOR'S ACTIVIT ORK.	TER REMOVAL WITH IG ADEQUATE S AND THEIR PASSENGERS. BUS STOP WITHOUT PRIOR IS STOP SHALL REQUIRE AT TY'S BUS STOP ECIAL EVENTS, THE IES TO PROTECT THE EXAMPLE ANY EXAMPLE ANY DUESTS FOR VALVE HE REQUIRED OPERATION. IMMEDIATELY NOTIFY OFFICER. TS, AND/OR ABANDONMENT	$   \begin{array}{c}     1 \\     2 \\     2 \\     3 \\     4 - 5 \\     6 \\     7 \\     8 - 9 \\     10 \\     11 \\     12 - 17 \\     18 \\     19 \\     20 \\     21 - 23 \\   \end{array} $	SHEET INDEX COVER SHEET OVERALL SITE PLAN AND CROSS SECTIONS SUPPLEMENTAL CROSS SECTIONS EXISTING CONDITIONS PLAN GRADING PLAN AND PROFILE CONSTRUCTION DETAILS EROSION & SEDIMENT CONTROL PLAN & PLANTING PLAN EROSION AND SEDIMENT CONTROL NARRATIVE & DETAILS SEEDING SCHEDULE AND NOTES DESIGN NARRATIVE MOT PLAN GUARDRAIL SYSTEM DETAILS TYPICAL SECTIONS (GUARDRAIL) PROPOSED PLAN (GUARDRAIL) CROSS SECTIONS (GUARDRAIL)	SWM# SWM#
NTAINED AT ALL TIN CLEAR OF OBSTRUC REVENTION CODE. A ANCE WITH SECTION CTIONS OR FIRE API STRUCTION ACTIVIT N OFFICE AT 703-22	IONS 508.5.4 AND 508.5.5 MES. EXISTING FIRE TIONS IN ACCORDANCE ACCESS TO CONSTRUCTION N 1410 OF THE ARLINGTON PARATUS ACCESS ROADS			ADT X,XXX - STREET NAME (FROM STREET N X,XXX - STREET NAME (FROM STREET N STREET NAME - MAJOR ARTERIAL STREET NAME - MINOR ARTERIAL STREET NAME - XX MPH STREET NAME - XX MPH


N GLEBE ROAD CHANNEL REPAIR FINAL DESIGN	28460.01


1 of 23

STREET MAME IN	J SIKLLI		ILAR OF	COONT
AATETA		<b>~</b> • •		


1 STREET NAME TO STREET NAME) - YEAR OF CO 1 STREET NAME TO STREET NAME) - YEAR OF CO	
ASSIFICATION	


LOCATION MAP	A R L I N G T O N VIRGINIA
<image/>	DEPARTMENT OF         ENVIRONMENTAL SERVICES         FACILITIES & ENGINEERING DIVISION         ENGINEERING BUREAU         2100 CLARENDON BOULEVARD, SUITE 813         ARLINGTON, VA 22201         PHONE: 703.228.3609         COPYRIGHT © 2019 ARLINGTON COUNTY         VIRGINIA - ALL RIGHTS RESERVED         SEAL         PRANK R. GRAZIANO         PROVALS         DESIGN TEAM ENGINEER SUPERVISOR         CONSTRUCTION MANAGEMENT SUPERVISOR         WATER, SEWER, STREETS BUREAU CHIEF         TRANSPORTATION DIRECTOR         PROJECT MANAGER         REVISIONS       DATE
	N GLEBE ROAD CHANNEL REPAIR FINAL DESIGN () 28460.01 ARLINGTON, VIRGINIA ARLINGTON, VIRGINIA COVER SHEET
TREET NAME TO STREET NAME) - YEAR OF COUNT - SOURCE OF COUNT TREET NAME TO STREET NAME) - YEAR OF COUNT - SOURCE OF COUNT	DESIGNED: NAS DRAWN: NAS CHECKED: FRG PLOTTED: January 22, 2021 SCALE:








CROSS SECTION GRADE INFORMATION SHOWN ON THIS SHEET DEPICTS GENERAL CONDITIONS AT REGULAR INTERVALS. ACTUAL GRADING AND CLASS II PLACEMENT TO BE BASED ON FIELD CONDITIONS. GRADING PLAN AND PROFILE GRADES/NOTES TAKE PRECEDENT OVER TYPICAL SECTION INFORMATION.






















2. WEIR ELEVATIONS AND LOCATIONS SHALL ADHERE TO PLAN SPECIFICATIONS. BETWEEN THESE POINTS INVERT LOCATION IS EXPECTED TO VARY WIDELY THROUGH THE FULL WIDTH OF THE LOW FLOW CHANNEL. SEE TYPICAL RIFFLE DETAIL FOR ADDITIONAL INFORMATION. 3. 40% OF RIFFLE AREA SHALL CONSIST OF PROTRUDING RANDOM BOULDERS (STRUCTURE ROCK). BOULDERS SHALL BE PLACED SO AS TO MAXIMIZE CHANNEL ROUGHNESS (NOT FLAT), LEAVING LOCALIZED SCOUR HOLES BETWEEN PROTRUDING BOULDERS. BOULDERS SHALL BE PLACED WITH 1/4 TO 1/2 OF THE ROCK HEIGHT BURIED BELOW THE INVERT AND THE REMAINDER PROTRUDING FROM THE SURROUNDING BED. PROTRUSION HEIGHTS SHALL VARY.

4. SPECIFIC LOCATIONS FOR RANDOM BOULDER PLACEMENT SHALL BE MARKED AND REVIEWED BY DESIGN ENGINEER OR ENGINEER'S REPRESENTATIVE PRIOR TO PLACEMENT.

5. RANDOM BOULDERS SHOULD BE PLACED AT THE DESIGNATED LOCATIONS AND THE FEATURE BACKFILLED WITH MATERIAL AS SPECIFIED IN THE PROFILE AND BOULDER RIFFLE MIXTURE SPECIFICATIONS.





PCF OR GREATER. 3. FILL UPSTREAM AND DOWNSTREAM AREAS AROUND STEPPING STONE STRUCTURE WITH CLASS II RIPRAP TO PROVIDE GRADUAL (5:1 SLOPE OR FLATTER) TRANSITION TO SURROUNDING GRADE.

4. CONTRACTOR TO GROUT ROCKS OF STEPPING STONE CROSSING (INCLUDING MIN. OF 5-FT UPSTREAM AND DOWNSTREAM OF CROSSING) IN PLACE. GROUT MIXING, HANDLING, AND PLACEMENT SHALL CONFORM TO CURRENT VDOT ROAD AND BRIDGE SPECIFICATION STANDARDS.


### "REINFORCED BED"<sup>1</sup> MIXTURE SPECIFICATIONS


THE REINFORCED BED MIXTURE SPECIFIED BELOW MUST BE APPROVED BY THE PROJECT ENGINEER PRIOR TO BEING PLACED IN THE STREAM CHANNEL. SHOULD EXCAVATION TO SUBGRADE GENERATE SUITABLE MATERIALS/QUANTITIES FOR CHOKING CLASS II RIPRAP. SMALLER FRACTIONS OF THE BELOW SPECIFIED MIX MAY NOT BE NECESSARY.

MATERIAL	SIZE (D <sub>50</sub> )	PORTION	PERCENT (%)
ROCK	VDOT CLASS II (1.6 FT)	2 BUCKETS	50 - 55%
A1 ROCK <sup>2</sup>	6.7 in (277 mm)	2 BUCKETS	20 - 25%
BANK RUN <sup>3</sup> GRAVEL	0.08 - 2.5 in (2 - 64 mm)	2 BUCKETS	10 - 15%
COARSE SAND <sup>4</sup>	0.04 - 0.08 in (1 - 2 mm)	0.75 BUCKET	10 - 15%

- LOCATIONS AND THICKNESS.

- NATURAL COLOR (WHITE, TAN, YELLOW, OR BROWN).
- OR BROWN IN COLOR.





<sup>1</sup> THE REINFORCED BED SHALL BE A MINIMUM OF 2.0' IN DEPTH. PORTIONS OF THE STREAM WITH SLOPES GREATER THAN 2.0% SHALL HAVE A MINIMUM REINFORCED BED MATERIAL THICKNESS OF 1.5X THE ROCK FRACTION D<sub>50</sub>. SEE LONGITUDINAL PROFILE FOR

<sup>2</sup> THE A1 ROCK PORTION OF THE MIXTURE SHALL CONSIST OF RIVER COBBLE (MIN. ALLOWABLE  $D_{50}$  FOR COBBLE MATERIAL = 8 INCHES) OF COLOR WHITE, TAN, YELLOW, OR BROWN. THE VOIDS WILL BE FILLED WITH A MIXTURE OF SAND, GRAVEL, AND TOPSOIL. THIS COMPOSITION WILL RESULT IN A VERY RESISTANT, ARMORED SUBSTRATE THAT WILL BE CAPABLE OF WITHSTANDING MUCH GREATER SHEAR STRESS THAN THE COMPUTATION OF THE REQUIRED D<sub>50</sub> WOULD SUGGEST. CLASS A1 RIPRAP SHALL BE AN ACCEPTABLE ALTERNATE, SUBJECT TO COUNTY APPROVAL, AS LONG AS IT MEETS THE SPECIFIED SIZE REQUIREMENTS. NOTE - CLASS A1 IS SPECIFIED BY VDOT TO HAVE A D<sub>50</sub> OF APPROXIMATELY 10 INCHES. WSSI INVESTIGATION OF MATERIAL FROM MULTIPLE QUARRIES HAS FOUND ACTUAL D<sub>50</sub> TO BE APPROXIMATELY 6.7 INCHES (THE LARGEST SIZE TYPICALLY PRODUCED AS ROCK CRUSHER OUTPUT). SPECIFICATIONS IN THIS PLAN ARE DESIGNED TO ACKNOWLEDGE AND ACCOUNT FOR THIS DISCREPANCY.

<sup>3</sup> BANK RUN GRAVEL MAY INCLUDE UP TO 5% CLAY, SILT, AND/OR SAND, AND UP TO 25% COBBLE (D<sub>50</sub> = 3" TO 8"). GRAVEL MUST HAVE

<sup>4</sup> THE SAND PORTION OF THE MIXTURE SHALL CONSIST OF A WELL MIXED SAND PREDOMINANTLY 1.0 MILLIMETERS TO 2.0 MILLIMETERS IN SIZE, SUBJECT TO ENGINEER APPROVAL (I.E. WASHED CONCRETE SAND IS NOT REQUIRED). SAND MUST BE WHITE, TAN, YELLOW,

## LEGEND

GUARDRAIL

OVERHEAD UTILITY

**EXISTING EASEMENT** 

EXISTING INFRASTRUCTURE

EXISTING CONTOURS

INTERMITTENT STREAM


SURVEYED TREE


LIMITS OF DISTURBANCE


PROPOSED GRADING (1-FT C.I.)

PROPOSED STREAM CENTERLINE

---- PROPOSED BANKFULL WIDTH







#### EROSION AND SEDIMENT CONTROL NARRATIVE

#### PROJECT DESCRIPTION

THIS CHANNEL REPAIR PROJECT INCLUDES THE STABILIZATION OF A TRIBUTARY TO THE POTOMAC RIVER, REFERRED TO AS THE NORTH GLEBE ROAD CHANNEL. THE CHANNEL FLOWS ALONG THE SOUTH SIDE OF THE ROADWAY FOR APPROXIMATELY 1,000 BEFORE PASSING UNDER GEORGE WASHINGTON MEMORIAL PARKWAY AND DROPPING SHARPLY TO THE CONFLUENCE WITH THE POTOMAC RIVER. SEVERE CHANNEL EROSION WAS EXPERIENCED AFTER FAILURE OF AN ADJACENT WATER MAIN. THE PROPOSED WORK SEEKS TO STABILIZE THE EXISTING CHANNEL TO PREVENT FUTURE DAMAGE TO THE ROADWAY AND OTHER ADJACENT INFRASTRUCTURE

DURING A SITE VISIT ON APRIL 13, 2020 ENGINEERING AND ECOSYSTEM SERVICES STAFF FROM WETLAND STUDIES AND SOLUTIONS, INC. EVALUATED EXISTING CHANNEL CONDITIONS FOR THE 1,000+ LINEAR FOOT NORTH GLEBE ROAD DESIGN REACH. THE PROJECT AREA BEGINS AT AN EXISTING DRIVEWAY ENTRANCE AND FLOWS NORTH ALONG THE EAST SIDE OF N. GLEBE ROAD TOWARD THE POTOMAC RIVER, ENDING AT THE CROSSING OF THE POTOMAC HERITAGE TRAIL JUST AFTER CROSSING UNDER GEORGE WASHINGTON MEMORIAL PARKWAY. THE REPAIR WORK IS NECESSARY TO STABILIZE CHANNEL AND ROAD SHOULDER AREAS WHICH WERE BADLY ERODED FOLLOWING A HIGH FLOW EVENT ASSOCIATED WITH A MAJOR WATER LINE RUPTURE. PROPOSED MEASURES INVOLVE DISTURBANCE OF 0.71 AC (~30,733 SF), PLUS ADDITIONAL STAGING AREAS WITHIN EXISTING PAVED ROADWAYS AND PARKING AREAS.

#### B. EXISTING SITE CONDITIONS

THE 35-ACRE CONTRIBUTING DRAINAGE AREA FOR THE WATERSHED (FIGURE 1) IS CHARACTERIZED BY A MIX OF MAINLY FORESTED AND RESIDENTIAL LANDUSE. THE IMPERVIOUS COVER WAS ESTIMATED AT APPROXIMATELY 20%. RUNOFF FROM UPLAND AREAS OF THE WATERSHED IS CONVEYED MAINLY THROUGH A NETWORK OF STORM DRAINS AND OPEN CHANNELS PRIOR TO ENTERING THE ROADSIDE SWALE WITHIN THE PROJECT AREA. THE STREAM VALLEY IS STEEP (APPROX. 8% AVG.) AND HIGHLY CONFINED AS IT DROPS DOWN THE ESCARPMENT TO THE CONFLUENCE WITH THE POTOMAC RIVER

THE EXISTING STREAM CHANNEL IS BOUNDED AT THE UPSTREAM END BY AND EXISTING DRIVEWAY ENTRANCE OFF OF N. GLEBE ROAD AND ENDS JUST UPSTREAM OF THE CONFLUENCE WITH THE POTOMAC RIVER, WHERE THE POTOMAC HERITAGE TRAIL CROSSES THE LOWER PORTION OF THE REACH. THE DRAINAGE AREA IS 35 ACRES WITH APPROXIMATELY 20% IMPERVIOUSNESS. THE AREA AROUND THE CHANNEL IS MODERATELY TO STEEPLY SLOPING. THE CHANNEL IS GENERALLY 8 TO 20 FEET WIDE, WITH DEPTH VARYING FROM APPROXIMATELY 4 FT TO DEEPLY INCISED AREAS MORE THAN 8 FEET DEEP. BANK INSTABILITY IS SEEN THROUGHOUT, WITH SOME AREAS THREATENING TO DESTABILIZE THE EXISTING ROADWAY AND GUARDRAIL. PORTIONS OF THE CHANNEL LIE ON BEDROCK.

#### C. ADJACENT AREAS

THE SUBJECT SITE IS BOUNDED BY THE ROAD AND LARGE LOT RESIDENTIAL AREAS. NONE OF THE ADJACENT PROPERTIES WILL BE AFFECTED BY THE PROPOSED STABILIZATION EFFORTS.

#### D. OFF-SITE AREAS

NO OFF-SITE LAND DISTURBING ACTIVITIES ARE PROPOSED.

#### E. CRITICAL AREAS

THIS PROJECT IS LOCATED ENTIRELY WITHIN A STREAM CHANNEL; HOWEVER, THE DESIGN PRESENTED HEREIN PROPOSES TO STABILIZE THIS DEGRADED STREAM CHANNEL THUS PROTECTING EXISTING INFRASTRUCTURE AND REDUCING EROSION AND SEDIMENT TRANSPORT INTO THE POTOMAC RIVER.IMPROVING THE WATER QUALITY OF THE DOWNSTREAM RECEIVING WATERS.

#### F. SOILS

THE PROPOSED WORK INVOLVES LITTLE EXCAVATION OR SOIL DISTURBANCE. LIMITED BED EXCAVATION WILL OCCUR TO ALLOW PLACEMENT OF CLASS II RIPRAP, UNLESS PRECLUDED BY BEDROCK. BED MATERIALS SEEN DURING SITE INVESTIGATION WERE GENERALLY NON-COHESIVE SAND GRAVEL AND LARGER COBBLE MATERIAL.

G. EROSION AND SEDIMENT CONTROL MEASURES

- BEFORE ANY WORK IN THE STREAM AREA COMMENCES, AN ON-SITE PRE-CONSTRUCTION MEETING SHALL BE HELD TO ENSURE THAT ALL AFFECTED PARTIES (DESIGN ENGINEER, CONTRACTOR, STATE OFFICIALS, OWNER, AND PROJECT MANAGER) FULLY UNDERSTAND THE CONSTRUCTION SEQUENCING.
- MATERIALS AND METHODS USED IN CONSTRUCTION AND MAINTENANCE OF THE EROSION AND SEDIMENT CONTROL MEASURES REQUIRED SHALL CONFORM TO THE CONSTRUCTION STANDARDS AND SPECIFICATIONS IN CHAPTER 3 OF THE VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK (VESCH), THIRD EDITION, 1992, AS WELL AS ANY OTHER APPLICABLE LOCAL, STATE, AND FEDERAL REGULATIONS.
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ANY ADDITIONAL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES THAT MAY BE REQUIRED BY THE COUNTY INSPECTOR, OR COMMENSURATE WITH THEIR SEQUENCE OF CONSTRUCTION, TO PREVENT EROSION AND SEDIMENT CONTROL RELATED DAMAGE TO PROPERTY OF OTHERS, ADJACENT AND/OR DOWNSTREAM WATERWAYS, OR TO THE PROJECT, DURING CONSTRUCTION AND PRIOR TO PERMANENT STABILIZATION OF ALL DISTURBED AREAS.
- PRIOR TO ANY OTHER CONSTRUCTION ACTIVITIES, PERIMETER EROSION CONTROL MEASURES ARE TO BE INSTALLED (E.G. TREE PROTECTION FENCE, STONE CONSTRUCTION ENTRANCE AND THE ASSOCIATED WASH RACK AN TEMPORARY SEDIMENT TRAP, AND DIVERSION DIKE WITH ROCK OUTLET AS APPLICABLE) AROUND THE LIMITS OF DISTURBANCE.
- WORK WITHIN THE STREAM AREA SHALL NOT COMMENCE UNTIL AFTER PERIMETER EROSION CONTROL MEASURES ARE APPROVED BY THE COUNTY INSPECTOR.
- FOR ANY CLEARING OR GRADING ON THE SITE, THE LIMITS OF CLEARING AND GRADING (LOC) SHALL BE MARKED WITH FLAGGING.
- THE LOD SHALL BE REIVEWED ON-SITE WITH THE CONTRACTOR, THE OWNER OR OWNER'S REPRESENTATIVE(S), AND A COUNTY URBAN FORESTER, AND A DETERMINATION MADE AT THAT TIME REGARDING WHICH TREES WILL BE REMOVED BASED ON THE APPROVED STABILIZATION ACTIVITIES.
- ADJUSTMENTS WILL BE MADE TO FLAGGING MARKING THE LOD TO ADEQUATELY PROTECT TREES TO BE PRESERVED AND ALLOW REMOVAL OF TREES TO BE REMOVED.
- TREES TO BE REMOVED THAT ARE LOCATED ON THE LOD OR IMMEDIATELY ADJACENT TO THE LOD WITHIN THE PROTECTED AREA SHALL BE REMOVED USING CHAIN SAWS TO MINIMIZE ROOT ZONE DISTURBANCE OR TREES TO BE PRESERVED.
- 10. THE CONTRACTOR SHALL AVOID WETLAND AREAS WHEN POSSIBLE DURING CONSTRUCTION. ALL ACCESS AND STOCKPILE AREAS TO BE RETURNED TO PRE-CONSTRUCTION CONDITIONS AT THE COMPLETION OF CONSTRUCTION.
- 11. STOCKPILE AREAS HAVE BEEN DESIGNATED PRIMARILY FOR STOCKPILING SOIL AND ROCK. SILT FENCE SHALL BE PLACED ALONG THE DOWNSTREAM SIDE OF ANY STOCKPILE OF SOIL THAT WILL REMAIN STOCKPILED AT THE END OF ANY WORK. DAY. ADDITIONAL AREAS MAY BE UTILIZED AS STOCKPILE AREAS IF APPROVED BY ENGINEER AND THE COUNTY SITE INSPECTOR.
- 12. STABILIZATION MEASURES SHALL BE APPLIED TO EARTHEN STRUCTURES SUCH AS DAMS, DIKES, AND DIVERSIONS IMMEDIATELY AFTER INSTALLATION.
- 13. ONLY DISTURB AS MUCH AREA AS CAN BE STABILIZED IN ONE DAY.
- 14. STABILIZE ALL DISTURBED AREAS, INCLUDING ACCESS AREAS AT THE END OF EACH DAY.
- 15. ALL STREAM WORK SHALL BE CONDUCTED IN THE DRY, AND NO WORK SHALL BE PERFORMED IN THE RAIN. IF THERE IS A THREAT OF RAIN, WORK IS TO STOP AND WORK AREA SHALL BE STABILIZED.
- 16. A "PUMP AROUND" SYSTEM SHALL BE USED TO DIVERT THE STREAM DURING CONSTRUCTION. SANDBAG DIKES SHALL BE INSTALLED WITHIN THE STREAM AROUND THE AREA TO BE DISTURBED THAT DAY (LARGER REACHES ARE ALLOWED IF APPROVED BY THE SITE ENGINEER); ONE AT THE UPSTREAM LIMIT OF DISTURBANCE AND ONE AT THE DOWNSTREAM LIMIT OF DISTURBANCE. IF BASEFLOW IS PRESENT, AN ADEQUATELY SIZED PUMP SYSTEM SHALL BE USED TO PUMP BASEFLOW AROUND THE AREA OF CONSTRUCTION AND BACK INTO THE STREAM AT A POINT DOWNSTREAM OF THE SECOND SANDBAG DIKE. WORK SHALL NOT PROCEED DURING RAIN EVENTS. IF SEDIMENT LAIDEN WATER ACCUMULATES AT THE DOWNSTREAM SANDBAG DIKE, SUCH WATER SHALL BE PUMPED INTO A FILTER BAG PRIOR TO BEING RELEASED BACK INTO THE STREAM.
- ACCESS ACROSS AND IN THE STREAM SHALL BE ALLOWED WITHIN THE STREAM REACH PROTECTED BY THE "PUMP AROUND" SYSTEM AS DESCRIBED ABOVE.
- 18. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED WITHIN 30 DAYS AFTER FINAL SITE STABILIZATION OR AFTER THE TEMPORARY MEASURES ARE NO LONGER NEEDED, UNLESS OTHERWISE AUTHORIZED BY THE COUNTY INSPECTOR. TRAPPED SEDIMENT AND THE DISTURBED SOIL AREA RESULTING FROM THE DEPOSITION OF TEMPORARY MEASURES SHALL BE PERMANENTLY STABILIZED TO PREVENT FURTHER EROSION AND SEDIMENTATION.

#### PERMANENT STABILIZATION

- PLANTING OF ALL SPECIFIED CONTAINERIZED STREAMSIDE AND RIPARIAN VEGETATION SHALL BE LIMITED TO THE PERIOD BETWEEN NOVEMBER 30 AND MARCH 30, UNLESS APPROVED BY THE COUNTY OR COUNTY WITH SPECIAL WARRANTY CONDITIONS. NO PLANTING SHALL OCCUR WHEN THE SOIL IS FROZEN.
- 2. PLANT ALL SPECIFIED PLANT MATERIAL ON THE NEW STREAM BANKS AND RIPARIAN AREAS SUBJECT TO TIME OF YEAR RESTRICTIONS IN PLANTING SPECIFICATIONS, CUTTING HOLES AS REQUIRED IN THE EROSION CONTROL FABRIC. SEE VEGETATION NOTES AND THE SCHEDULE FOR SPECIFICATIONS REGARDING PLANTS AND PLANTING MATERIAL, PLANTING CONTRACTOR SHALL USE SAME ACCESS POINTS TO MINIMIZE DISTURBANCE.
- 3. FOR ALL PLANTING TYPES, QUANTITIES, SPECIFICATIONS AND DETAILS PLEASE REFER TO THE PLANTING PLAN.
- GENERAL LAND CONSERVATION NOTES
- PERMANENT OR TEMPORARY STABILIZATION MUST BE APPLIED TO DENUDED AREAS WITHIN 7 DAYS AFTER FINAL GRADE IS REACHED OR WITHIN 7 DAYS TO DENUDED AREAS TO REMAIN DORMANT FOR LONGER THAN 14 DAYS.
- ANY DISTURBED AREA NOT COVERED BY GENERAL CONSERVATION NOTE 1 AND NOT PAVED, SODDED OR BUILT UPON BY NOVEMBER 1, OR DISTURBED AFTER THAT DATE, SHALL BE MULCHED IMMEDIATELY WITH HAY OR STRAW MULCH AT THE RATE OF 2 TONS/ACRE (4483 KG/HA) AND OVERSEEDED BY APRIL 15.
- 3. AT THE COMPLETION OF THE PROJECT CONSTRUCTION AND PRIOR TO BOND RELEASE ALL TEMPORARY SEDIMENT CONTROLS SHALL BE REMOVED AND ALL DENUDED AREAS SHALL BE STABILIZED.
- MAINTENANCE PROGRAM.

THE CONTRACTOR SHALL INSPECT ALL EROSION AND SEDIMENT CONTROL MEASURES IMMEDIATELY (WITHIN 24 HOURS) AFTER EACH RUNOFF PRODUCING RAINFALL EVENT, AT LEAST DAILY DURING PROLONGED RAINFALL, AND AT LEAST ONCE EVERY FOURTEEN DAYS. DAMAGED OR DEFICIENT MEASURES SHALL BE REPAIRED BY THE CLOSE OF EACH DAY AND ANY ADDITIONAL MEASURES REQUIRED SHALL BE IMMEDIATELY INSTALLED. FURTHER, THE CONTRACTOR SHALL MAKE A DAILY REVIEW OF AREAS OF CONSTRUCTION ACTIVITY TO INSURE THAT EROSION AND SEDIMENT CONTROL DEVICES ARE PROPERLY LOCATED FOR EFFECTIVENESS. WHERE DEFICIENCIES EXIST, ADDITIONAL MEASURES SHALL BE PROMPTLY INSTALLED. THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR PROVIDING ANY ADDITIONAL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES THAT MAY BE REQUIRED, COMMENSURATE WITH HIS SCHEDULING SEQUENCE OF CONSTRUCTION, TO PREVENT EROSION AND SEDIMENT RELATED DAMAGE TO THE PROPERTY OF OTHERS, TO ADJACENT AND/OR DOWNSTREAM WATERWAYS, OR TO THE PROJECT, DURING CONSTRUCTION AND PRIOR TO PERMANENT STABILIZATION OF ALL DISTURBED AREAS.

THE CONTRACTOR SHALL INSTALL ANY AND ALL EROSION AND SEDIMENT CONTROLS DEEMED NECESSARY TO ACCOUNT FOR SITE AND ACTIVITY SPECIFIC ISSUES DETERMINED BY EITHER THE COUNTY INSPECTOR OR THE ENGINEER'S REPRESENTATIVE.

MINIMUM STANDARDS NARRATIVE

MS-1 (SOIL STABILIZATION): SOIL SHALL BE STABILIZED PURSUANT TO THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTIONS H AND I.

MS-2 (SOIL STOCKPILE STABILIZATION): PURSUANT TO THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTION G, NOTE 11 (THIS SHEET); SILT FENCE WILL BE PLACED AROUND ANY SOIL THAT WILL BE STOCKPILED FOR LONGER THAN ONE DAY.

MS-3 (PERMANENT STABILIZATION): PERMANENT STABILIZATION SHALL BE APPLIED PURSUANT TO THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTION G, NOTE 11 (THIS SHEET). SPECIFICS REGARDING THE PLANTINGS ARE PROVIDED ON THE PLANTING PLAN, VEGETATION SCHEDULE, AND PLANTING NOTES & DETAILS SHEETS.

MS-5 (STABILIZATION OF EARTHEN STRUCTURES): PURSUANT TO THE EROSION AND SEDIMENT CONTROL NARRATIVE. SECTION G, NOTE 12 (THIS SHEET); ALL EARTHEN STRUCTURES SHALL BE STABILIZED IMMEDIATELY AFTER INSTALLATION.

THIS PROJECT.

PROJECT.

MS-12 (WORK IN LIVE WATERCOURSE): PURSUANT TO THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTION G, NOTE 17 (THIS SHEET); A "PUMP AROUND" SYSTEM WILL BE USED TO ISOLATE THE WORK AREA AND PROTECT DOWNSTREAM RECEIVING WATERS.

MS-13 (CROSSING LIVE WATERCOURSE): PURSUANT TO THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTION G, NOTE 17 (THIS SHEET); "ACCESS ACROSS AND IN THE STREAM SHALL BE ALLOWED WITHIN THE STREAM REACH PROTECTED BY THE "PUMP AROUND" SYSTEM DESCRIBED ABOVE"

MS-14 (REGULATION OF WATERCOURSE CROSSING): THE PROPOSED PROJECT IS BEING REGULATED BY NATIONWIDE PERMIT 3.

MS-15 (STABILIZATION OF WATERCOURSE): THIS MINIMUM STANDARD IS ADDRESSED IN THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTION G, NOTES 13, 14, & 15 (THIS SHEET).

MS-17 (VEHICULAR SEDIMENT TRAPPING): DUE TO THE LOCATION AND NATURE OF THE PROPOSED WORK A CONSTRUCTION ENTRANCE IS NOT PROPOSED. ACCESS WILL BE ALONG AN EXISTING ROAD AND MACHINERY TRAVEL BETWEEN ROAD SURFACES LIMITED TO INITIAL ACCESS AND DEMOBILIZATION. WORK WILL BE DONE DURING A NIGHTLY ROAD CLOSURE AND THE ROADWAY CLEANED PRIOR TO REOPENING EACH MORNING.

MS-18 (REMOVAL OF TEMPORARY MEASURES): THIS MINIMUM STANDARD IS ADDRESSED IN THE EROSION AND SEDIMENT CONTROL NARRATIVE, SECTION G, NOTE 19 (THIS SHEET).

MS-19 (STORMWATER MANAGEMENT): THE PROPOSED MAINTENANCE/STABILIZATION ACTIVITIES ARE BEING UNDERTAKEN TO ALLOW CREATION OF A STABLE CHANNEL CAPABLE OF CONVEYING STORM FLOWS IN A NON-EROSIVE MANNER.

MS-4 (SEDIMENT BASINS & TRAPS): NOT APPLICABLE, NO SEDIMENT BASINS OR TRAPS ARE PROPOSED TO BE CONSTRUCTED AS PART OF THIS PROJECT.

MS-6 (SEDIMENT TRAPS & SEDIMENT BASINS): NOT APPLICABLE, NO SEDIMENT BASINS OR TRAPS ARE PROPOSED TO BE CONSTRUCTED AS PART OF THIS PROJECT.

MS-7 (CUT/FILL SLOPES DESIGN & CONSTRUCTION): NOT APPLICABLE, NO CUT OR FILL SLOPES ARE ASSOCIATED WITH


MS-8 (CONCENTRATED RUNOFF DOWN SLOPES): NOT APPLICABLE, NO CUT OR FILL SLOPES ARE ASSOCIATED WITH THIS


MS-9 (SLOPE MAINTENANCE): NOT APPLICABLE, NO SLOPES ARE PROPOSED TO BE DISTURBED AS PART OF THIS


MS-10 (STORM SEWER INLET PROTECTION): NOT APPLICABLE, NO STORMWATER INLETS ARE PROPOSED TO BE CONSTRUCTED AS PART OF THIS PROJECT.

MS-11 (STORMWATER CONVEYANCE PROTECTION): NOT APPLICABLE, NO STORMWATER CONVEYANCES ARE PROPOSED TO BE CONSTRUCTED AS PART OF THIS PROJECT.

MS-16 (UNDERGROUND UTILITY LINE CONSTRUCTION): NOT APPLICABLE, NO UNDERGROUND UTILITIES ARE PROPOSED TO BE CONSTRUCTED AS PART OF THIS PROJECT.








					0	SCHEDULE					
			INDICATOR	INDICATOR		WILDLIFE VALUE		1	SEEDING		
	SPECIES GROUP <sup>1,2</sup>		STATUS (AGCP)	STATUS (EMP)		PRIMARY SPECIES	PLANT PART	SEASON	RATE <sup>7</sup> (LBS/AC)	AREA PER PLANT (AC)	QUAN (LE
		LOLIUM MULTIFLORUM (ANNUAL RYEGRASS)	FACU	FACU	Erosion control, food	Sparrows, finches, small mammals.	Seeds	Summer, fall	45.00	1.37	62
	7	SETARIA ITALICA (FOXTAIL MILLET/ITALIAN BRISTLE GRASS)	FACU	UPL	Erosion control, food	Sparrows, finches, small mammals.	Seeds	Fall, winter	45.00	1.37	6
		ELYMUS RIPARIUS (RIVERBANK WILD RYE)	FACW	FACW	Food	Song birds, small mammals	Seeds, leaves	All	10.00	1.37	1
		ELYMUS VIRGINICUS (VIRGINIA WILD RYE)	FAC	FACW	Food	Deer, sparrows, small mammals	Seeds, leaves	AII	10.00	1.37	1
	8	DICHANTHELIUM CLANDESTINUM (DEER TONGUE GRASS)	FACW	FAC	Food	Song birds, waterfowl, small mammals	Seeds	Summer, fall	10.00	1.37	
		SENNA HEBECARPA (WILD SENNA)	FAC	FAC	Food	Pollinators, birds	Flower, seeds	Summer, Fall	10.00	1.37	1
		AGRIMONIA PUBESCENS (DOWNY AGRIMONY)	NI	NI	Food	Pollinators, butterflies, beneficial insects	Flowers	Summer, Fall	0.20	1.37	
		CAREX SQUARROSA (SQUARROSE SEDGE)	FACW	FACW	Food	Song birds, waterfowl	Seeds	Summer, fall	0.20	1.37	
	9	PARTHENOCISSUS QUINQUEFOLIA (VIRGINIA CREEPER)	FACU	FACU	Food	Song birds	Fruit	Summer	0.20	1.37	
		JUNCUS TENUIS (PATH RUSH)	FAC	FAC	Food	Songbirds, small mammals	Seeds	Summer, fall	0.20	1.37	
		ANEMONE VIRGINIANA (THIMBLEWEED)	FACU	FACU	Food	Pollinators, butterflies, beneficial insects	Flowers	Spring, summer	0.10	1.37	
		EUPATORIUM PERFOLIATUM (COMMON BONESET)	FACW	FACW	Food	Caterpillars, pollinators	Flowers, leaves	Spring, summer	0.10	1.37	
		SYMPHYOTRICHUM PILOSUM (WHITE OLDFIELD AMERICAN-ASTER)	FACW	FAC	Food	Butterflies	Flowers	Summer, fall	0.10	1.37	
	10	RHUS GLABRA (SMOOTH SUMAC)	UPL	UPL	Food	Beneficial insects, song birds, game birds, mammals	Flowers, fruit, leaves	Spring, summer, fall	0.10	1.37	
		SOLIDAGO CAESIA (BLUE-STEMMED GOLDENROD)	FACU	FACU	Food	Butterflies, song birds, small mammals	Flowers	Summer, fall	0.10	1.37	
		VERNONIA NOVEBORACENSIS (NEW YORK IRONWEED)	FACW	FACW	Food	Butterflies	Flowers	Fall	0.10	1.37	
IPARIAN FOREST		BIDENS FRONDOSA (BEGGAR TICKS)	FACW	FACW	Food	Pollinators, butterflies, beneficial insects	Seeds	Summer, fall, winter	0.20	1.37	
SEED MIX		GEUM CANADENSE (WHITE AVENS)	FAC	FACU	Food	Pollinators, butterflies, beneficial insects	Flowers	Summer	0.20	1.37	
		CHAMAECRISTA NICITANS (SENSITIVE PARTRIDGE PEA)	FACU	FACU	Food	Polllinators, caterpillars, mammals	Flowers, seeds, leaves	Spring, summer, fall	0.20	1.37	
	11	DESMODIUM GLABELLUM (DILLENIUS' TICK-TREFOIL)	UPL	UPL	Food	Pollinators, small mammals	Seeds, plant	Summer, fall	0.20	1.37	
		PENSTEMON DIGITALIS (PENSTEMON)	FAC	FAC	Food	Pollinators, butterflies, beneficial insects	Leaves, seeds	AII	0.20	1.37	
		CLEMATIS VIRGINIANA (VIRGIN'S BOWER)	FAC	FAC	Food, cover	Pollinators, birds	Flowers, plant	Spring, summer, fall	0.20	1.37	
		VERBESINA ALTERNIFOLIA (WINGSTEM)	FAC	FAC	Food	Butterflies, other insects	Flowers	Summer, fall	0.20	1.37	
		HAMAMELIS VIRGINIANA (WITCH HAZEL)	FACU	FACU	Food, cover, reproductive areas	Ruffed grouse, wild turkey, rabbit, deer, beaver	Flowers, fruit	Spring, fall, winter	0.20	1.37	
		ILEX VERTICILLATA (WINTERBERRY)	FACW	FACW	Food, cover, reproductive areas	Song birds, upland game birds	Flower, seed, leaves	AII	0.20	1.37	
	12	LINDERA BENZOIN (NORTHERN SPICEBUSH)	FACW	FAC	Food	Thrushes vireos, catbird, bluebird, butterfly caterpillars	Fruit, leaves	Spring, summer, fall	0.20	1.37	
		VIBURNUM DENTATUM (SOUTHERN ARROW WOOD)	FAC	FAC	Food	Robins, bluebirds, other thrushes, thrashers, catbirds, vireos	Fruit	Fall	0.20	1.37	
		VIBURNUM PRUNIFOLIUM (BLACK-HAW)	FACU	FACU	Food, cover	Catbirds, thrashers, thrushes, cover and next sites for songbirds	Fruit, plant	Spring, fall	0.20	1.37	
		ACER RUBRUM (RED MAPLE)	FAC	FAC	Food	Finches, chickadees, squirrels, robins, goldfinches, other birds	Seeds, buds, flowers, plant	Spring, summer	0.50	1.37	
		CARPINUS CAROLINIANA (AMERICAN HORNBEAM)	FAC	FAC	Food	Rufted grouse, bobwhite, pheasant, wild turkey, squirrel, rabbit, deer	Fruit	Summer, fall	0.50	1.37	
		CERCIS CANADENSIS (EASTERN REDBUD)	UPL	FACU	Food	Honeybees, butterfly caterpillars	Flowers, leaves	Spring, summer	0.50	1.37	
	13	CORNUS FLORIDA (FLOWERING DOGWOOD)	FACU	FACU	Food	Wild turkey, cardinal, cedar waxwing, robin, brown thrasher, wood thrush, rabbits	Flower, fruit	Spring, fall	0.50	1.37	
		NYSSA SYLVATICA (BLACK GUM)	FAC	FAC	Food, cover	Song birds, waterfowl, small mammals	Fruit, plant	AII	0.50	1.37	
		PLATANUS OCCIDENTALIS (AMERICAN SYCAMORE)	FACW	FACW	Food, cover	Raccoons, opossum, wood duck, pileated and other woodpeckers	Fruit, Hollow trunks	AII	0.50	1.37	

#### SEEDING SPECIFICATIONS

- 1. SEED SHALL HAVE BEEN COLLECTED THE SAME YEAR OF SEEDING. SEED RATES ARE SPECIFIED AS PURE LIVE SEED (PLS). EVIDENCE OF SUCH SHALL BE PROVIDED TO OWNER PRIOR TO PLANTING.
- 2. THE LANDSCAPE CONTRACTOR SHALL INSPECT THE AREAS AND CONDITIONS UNDER WHICH THE SEEDING WORK IS TO BE PERFORMED PRIOR TO COMMENCING WORK. IF CONDITIONS ARE DETRIMENTAL TO THE PROPER AND TIMELY COMPLETION OF THE WORK, HE/SHE SHALL NOTIFY THE OWNER VERBALLY AND IN WRITING AND POSTPONE COMMENCING WORK UNTIL THE UNSATISFACTORY CONDITIONS HAVE BEEN CORRECTED.
- 3. PRIOR TO SEEDING, THE TOP SOIL SHALL BE RAKED SMOOTH AND CLEARED OF ALL STONES LARGER THAN 5" AND TRASH, DEBRIS, BRANCHES AND OTHER MATTER DETRIMENTAL TO THE SUCCESS OF SEEDING. SEEDING ALONG THE CHANNEL SHALL OCCUR AS CONSTRUCTION PROGRESSES DOWNSTREAM (I.E. DAILY), WITH ALL SEED PLACED IMMEDIATELY UPON REACHING FINAL GRADE AND PRIOR TO MATTING.
- 4. CONTRACTOR TO PROVIDE SOIL TESTING OF IN-SITU AND ANY IMPORTED TOPSOIL. FERTILIZER APPLICATION WILL BE NECESSARY ONLY IF WARRANTED BASED ON ENGINEER REVIEW OF SOIL TESTING RESULTS.
- 5. MULCH FOR ALL AREAS NOT COVERED BY NATURAL FIBER MATTING SHALL BE STRAW APPLIED AT A RATE SPECIFIED BY THE VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK, 3RD EDITION, 1992.
- 6. CARE SHOULD BE EXERCISED TO INSURE UNIFORM SEED COVERAGE IS OBTAINED. SEED SHALL BE APPLIED AT THE RATE SPECIFIED ON THE PLANTING SCHEDULE.
- 7. THE SPECIFIED SEED SHALL BE BROADCAST IN AREAS SPECIFIED ON THE PLANTING PLAN. FOLLOWING SEEDING, MECHANICALLY SOW SEED TO A DEPTH OF 1/8 OF AN INCH BY THE USE OF A CULTIPACTOR, YORK RAKE, OR HAND RAKE.

#### SEEDING AND PLANTING NOTES

- SCHEDULES PROVIDED GIVE GENERAL SPECIES AND PLANTING/SEEDING RATE INFORMATION. EXACT SEEDING AREAS TO BE DETERMINED DURING CONSTRUCTION BY COUNTY STAFF OR COUNTY'S REPRESENTATIVE. CONTRACTOR SHALL PROVIDE 10 LBS OF NATIVE RIPARIAN SEED MIX (EXCLUDING COVER CROP SPECIES) FOR USE ON BANK AREAS. ADDITIONAL SEED MAY BE REQUIRED BASED ON ACTUAL DISTURBANCE.
- . REMOVAL OF THREE (3) 4" DBH BOX ELDER (ACER NEGUNDO) TREES WILL BE MITIGATED FOLLOWING THIS WORK AND UNDER A SEPARATE PERMIT. THIS PLAN INCLUDES NATIVE RIPARIAN SEEDING ONLY.



L:\28000s\28400\28460.01\CADD\04-ENGR\10-Planset sion & Sediment Control Narrative & MS Narrative.dwg

#### **Design Narrative**

#### Background

On November 8, 2019 a water main under Glebe Road broke which caused increased flow and subsequent damage to the roadside ditch and washing out the downstream crossing for the Potomac Heritage Trail. Arlington County's consultant, Wetland Studies and Solutions, Inc. has developed the attached plan to repair the damaged road side ditch, protect the existing Parkway bridge column, and reestablish the crossing for the Potomac Heritage Trail. This plan has been developed through several meetings and collaboration with Arlington County, The National Park Service and Virginia Department of Transportation.

During a site visit on April 13, 2020 engineering and ecosystem services staff from Wetland Studies and Solutions, Inc. evaluated existing channel conditions for the 1,000+ linear foot North Glebe Road design reach. The project area begins at an existing driveway entrance and flows north along the east side of N. Glebe Road toward the Potomac River, ending at the crossing of the Potomac Heritage Trail just after crossing under George Washington Memorial Parkway. The repair work is necessary to stabilize channel and road shoulder areas which were badly eroded following a high flow event associated with the water line rupture.

The 35-acre contributing drainage area for the watershed (Figure 1) is characterized by a mix of mainly forested and residential landuse. The impervious cover was estimated at approximately 20%. Runoff from upland areas of the watershed is conveyed mainly through a network of storm drains and open channels prior to entering the roadside swale within the project area. The stream valley is steep (approx. 8% avg.) and highly confined as it drops down the escarpment to the confluence with the Potomac River.

The proposed design seeks to reestablish channel dimensions as seen prior to recent erosion, maintaining channel capacity while stabilizing channel areas to prevent future destabilization of adjacent infrastructure. Areas of particular concern include portions of the channel between ~Sta: 18+40 - 19+40 (where the existing channel has undermined the existing guardrail), and at Sta: 20+20 (the existing concrete pillars for the George Washington Memorial Parkway).

#### Hydrologic Analysis

Though the proposed measures are considered a maintenance activity, a cursory hydrologic analysis was performed using the published USGS Non-Urban Regional Curves for the Coastal Plain Province of Virginia and Maryland (Figure 2). These curves were developed to predict ideal bankfull characteristics for streams with low watershed imperviousness (typically less than 5%) and must be adjusted to account for development in the Glebe Road watershed. Adjustment may be achieved through application of an urban channel enlargement. factor. The Center for Watershed Protection published a report on the impact of watershed development on channel enlargement. From this study, it is estimated that ultimate channel enlargement can take 50-75 yrs or longer from the time the watershed is fully developed. A plot depicting the ultimate channel size vs. watershed impervious area is presented in the article and given as Figure 3. Based on watershed imperviousness in the Glebe Road watershed (approximately 20%) the resulting enlargement factor would be approximately 2.0. Note -The contributing drainage area is well below the lower limit of available curve data. The scope of planned repairs/maintenance does not warrant a more detailed analysis of design flows, especially given that channel size is largely dictated by the severe site constraints. associated with Glebe Road and adjacent steep slopes.

Bankfull Channel Geometry as Predicted by the Non-Urban Regional Curves:

Cross-sectional Area = 2.2 sf.

#### III. Restored Cross Section Sizing

Using the adjusted cross-sectional area (2.2 sf x 2.0 = 4.4 sf) as predicted by the regional curves with enlargement factor adjustment, channel size for an ideal bankfull channel was determined to be approximately 8-ft wide and 1-ft deep (assuming a 3:1 design bank slope). These dimensions were determined by iteratively solving Manning's open channel flow equation using the channel slope and various geometry configurations. Due to the proximity to Glebe Road and the highly confined nature of the channel flow path a slightly larger typical design cross section was used (10-ft bankfull width, 1.5-ft maximum depth) as the basis for maintenance repairs to best protect the road shoulder where space allows. In most areas of the reach this section largely fits within the existing footprint of the channel and is consistent with size and conveyance prior to the water main break and associated channel erosion. Severe confinement in some portions of the design reach will necessitate tying out to the existing (smaller) channel cross section(~Sta: 18+50-19+40).

#### IV. Discussion of Design Parameters

The proposed maintenance measures are designed to reduce channel incision and limit further erosion and instability through the placement of a properly sized armor layer. Channel size and dimensions are dictated by existing site constraints rather than by a detailed hydrologic and hydraulic analysis. Regional curve information was used to inform channel cross section dimensions where allowed by site conditions. Grading in highly confined areas is limited, with activities doing only that necessary to improve bed stability without reducing the already limited channel cross sectional area.

An analysis of channel shear stresses/tractive force was performed per VDOT Drainage Manual Chapter 7, Section 7.4.6.2. Calculations were performed a various cross sections throughout the design reach, with channel slopes ranging from ~3% to more than 10%. Table 1 summarizes tractive force calculations and required channel linings per Section 7.4.6.3.1. The results of this analysis indicate that EC-3 Type II lining would meet required permissible velocities requirements. However, due to the confined nature of the channel and close proximity to the existing roadway, Class II riprap material (D50 = 1.6') is specified to promote long-term channel stability. The FHWA HEC-23 3rd Edition publication was used to assess riprap sizing. Sample riprap sizing calculations given below are for the location of highest tractive force (Sta: 20+22). These calculations indicate Class A1 riprap is sufficent to resist anticipated shear forces. The use of Class II provides the greatest factor of safety while working within the confines of the small constricted channel. The goal of this project is to select the optimal design solution which achieves long-term stability, minimizes impacts to the existing stream valley, maintains channel capacity in order to adequately protect existing infrastructure, and works within the limits of available funding.

#### **Table 1. Tractive Force Calculations and Channel Lining**

Tractive Force (lbs/ft <sup>2</sup> ) T= 62.4RS										
Channel Station	Hydraulic Radius, R (ft)	Channel Slope, S	Tractive Force, T	Required Lining (Min)						
10+40	1.78	0.005	0.55536	EC-2 Type 1						
13+37	1.24	0.033	2.553408	EC-3 Type 1						
18+59	1.12	0.1	6.9888	EC-3 Type 2						
20+22	0.76	0.157	7.445568	EC-3 Type 2						

#### Figure 1. Sample Riprap Sizing Calculations

Design Storm Event=	Q=95.81d	fs	XS=	20+22		
Depth of flow=	1.29	FT			Design D50=	0.61
Velocity	9.80	FPS			Recommended Size=	Class Al
Type of Abutment (Vertical=1, Spill=2)	1					
Fr=	1.52					
		•				
			If Fr >			
lf Fr <0.8			0.8			
D(50)=	1.84		D(50)=	0.61		

#### V. Preliminary Floodplain Analysis

Due to the limited contributing drainage area no floodplain modeling was performed as part of this design.


#### VI. Special Concerns


Significant erosion has occurred around the concrete column associated with George Washington Memorial Parkway on the right bank (facing downstream) at station 20+20 of the design alignment. The plan calls for reconstruction of eroded stream banks upstream and downstream of the column using Class II riprap. VDOT specifications allow approximately 10% of supplied Class II rock to be of a size 150 lbs or less. Plan notes require the contractor to set aside/reserve a portion of these smaller rocks for placement around the concrete column to avoid damage to the structure. Proposed plan measures will establish a more stable grade around the existing column, better protecting the column and concrete footer from instability associated with ongoing erosion.


Feet

#### VII. Special Conditions for National Park Service Property

- 1. Upon approval of LOD minimum hand clearing of vegetation within area.
- 2. No grubbing of vegetation and all material to be left on site.
- 3. Removal of three, 4"dbh Box Elder (Acer negundo) trees will be mitigated following this work and under a separate permit.
- 4. Placement of  $\frac{3}{4}$ " plywood or equivalent matting throughout access area on top of herbaceous vegetation.
- 5. Equipment shall be limited to a mini excavator and rubber tracked skid steer to minimize impact.
- 6. Once the mats are removed the area shall be seeded with a native seed mix per the enclosed seed schedule.
- Trail shall be restored to pre-construction conditions or better.
- 8. While working in the area the crew shall remain aware of any hikers that may have entered the closed area.
- 9. Upon completion site will be inspected by NPS staff for final approval and acceptance.







	AL NOTES: /SOC TYPE A PROJECT INFORMATION:	17.	
A.	THIS PROJECTS TMP/SOC PLAN HAS BEEN DESIGNED IN CONFORMANCE WITH A TYPE A TMP/SOC PLAN.		DURIN CONST
B.	THE PROJECT LOCATION IS AS SHOWN ON SHEET 1.		THIRD CONST COORI
C.	CONSTRUCTION AREA SHALL BE CONSIDERED ACTIVE WHEN ANY IMPACT TO TRAFFIC OCCURS. (1ST CONE IN ROAD)		TMP T ON-SI
	ALL WORK IS TO BE PERFORMED UTILIZING AN OVERNIGHT CLOSURE OF N GLEBE ROAD. OVERNIGHT HOURS ARE		and t Work
	9PM-7AM ON WEEKDAYS AND 9PM-10AM ON WEEKENDS. NO LANE CLOSURES WILL BE ALLOWED FROM NOON ON THE DAY BEFORE A HOLIDAY UNTIL NOON ON THE WORKDAY FOLLOWING THE HOLIDAY. HOLIDAYS INCLUDE ALL STATE AND FEDERAL HOLIDAYS.	18.	EVALU
			a peri Perfo
D.	THE TMP/SOC PLAN, DURING CONSTRUCTION, SHALL BE IN ACCORDANCE WITH THE MOST CURRENT EDITION OF EACH OF THE FOLLOWING AND ANY REVISION THEREOF: SECTIONS 512, 701, 703 & 704 OF THE VIRGINIA DEPARTMENT OF TRANSPORTATION ROAD AND BRIDGE SPECIFICATIONS, DATED 2020, THE 2011 VIRGINIA WORK	19.	
	AREA PROTECTION MANUAL (WAPM), REVISION 2, SEPTEMBER 1, 2019, THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), 2009 EDITION, AND THE VIRGINIA SUPPLEMENT TO THE MANUAL ON UNIFORM TRAFFIC TRAFFIC CONTROL DEVICES, 2011 EDITION.		THE C
E.	THE CONTRACTOR SHALL:		A. N
	DESIGNATE A PERSON ASSIGNED TO THE PROJECT WHO WILL HAVE THE PRIMARY RESPONSIBILITY, WITH SUFFICIENT AUTHORITY, FOR IMPLEMENTING THE TMP/SOC AND OTHER SAFETY AND MOBILITY ASPECTS OF THE		B. N
	PERMIT WORK. THIS PERSON SHALL COORDINATE WITH THE ARLINGTON COUNTY CONSTRUCTION INSPECTOR FOR THE DURATION OF CONSTRUCTION.	20.	TRANS
	ENSURE THAT PERSONNEL ASSIGNED TO THE PROJECT ARE TRAINED IN TRAFFIC CONTROL TO A LEVEL	20.	THE C
	COMMENSURATE WITH THEIR RESPONSIBILITIES IN ACCORDANCE WITH VDOT'S WORK ZONE TRAFFIC CONTROL TRAINING GUIDELINES.		A
	INFORM THE ENGINEER OF ANY WORK REQUIRING LANE SHIFTS, LANE CLOSURES, AND/OR PHASE CHANGES A MINIMUM OF ONE WEEK PRIOR TO IMPLEMENTING THIS ACTIVITY. ANY REQUEST FOR DEVIATION FROM THE		\ F
	ALLOWABLE LANE CLOSURE HOURS MUST BE SUBMITTED TO VDOT NRO FOR REVIEW A MINIMUM OF FOURTEEN (14) DAYS IN ADVANCE OF WORK.		B.F
	PERFORM REVIEWS OF THE CONSTRUCTION AREA TO ENSURE COMPLIANCE WITH CONTRACT DOCUMENTS AT REGULARLY SCHEDULED INTERVALS AT THE DIRECTION OF THE ENGINEER. CONTRACTOR SHALL MAINTAIN A COPY		C. I
	OF THE TEMPORARY TRAFFIC CONTROL PLAN AT THE WORK SITE AT ALL TIMES.		D.
	COORDINATE WITH ARLINGTON COUNTY POLICE DEPARTMENT AND ARLINGTON COUNTY FIRE/RESCUE DEPARTMENT FOR ANY LANE CLOSURES AND ANY DETOURS OF ANY NATURE.		E. \
	SCHEDULE ALL PHASES OF CONSTRUCTION IN SUCH A MANNER THAT WATER, SANITARY SEWER, CABLE, FIBER CABLE/OPTIC CABLE, ANY OVERHANGING UTILITIES, AND ANY UNDERGROUND UTILITIES SERVICES WILL NOT BE INTERRUPTED.		
PRC WO	ITRACTOR SHALL MAINTAIN ACCESS (INCLUDING EMERGENCY VEHICLES) TO ALL ROADWAYS, DRIVEWAYS, AND PERTIES WITHIN AND ADJACENT TO THE WORK ZONE AT ALL TIMES THROUGHOUT THE DURATION OF THE RK. ACCESS SHALL BE COORDINATED WITH PROPERTY OWNERS THROUGHOUT CONSTRUCTION. POTENTIALLY ACTED PROPERTIES INCLUDE, BUT IS NOT LIMITED TO:		
- S	HARED DRIVEWAYS FOR 4525, 4535, AND 4545 N GLEDE RD (AT THE SOUTH END OF THE PROJECT LIMITS)		
	ITRACTOR SHALL COORDINATE WITH IMPACTED TRAIL OWNERS AND OPERATORS TO ENSURE THEIR CLOSURE EN REQUIRED BY THE WORK.		
	NY DEVIATIONS FROM THIS TMP/SOC ARE MADE THE CONTRACTOR SHALL SUBMIT A REVISED PLAN FOR REVIEW		
AND	APPROVAL.		
CON EXIS	AREAS EXCAVATED BELOW THE EXISTING PAVEMENT SURFACE AND WITHIN THE CLEAR ZONE AT THE CLUSION OF EACH WORKDAY, SHALL BE BACKFILLED TO FORM ON APPROXIMATE 6:1 WEDGE AGAINST THE TING PAVEMENT OR NEWLY CONSTRUCTED PAVEMENT SURFACE FOR THE SAFETY AND PROTECTION OF ICULAR TRAFFIC.		F. /
TRA	FFIC BARRIER SERVICE IS NOT PROPOSED FOR THE CONSTRUCTION OF THIS PROJECT.		1
	GEOTECHNICAL INVESTIGATION HAS BEEN PERFORMED FOR THE PROJECT, THE CONTRACTOR SHALL FOLLOW GEOTECHNICAL RECOMMENDATIONS PROVIDED BY THE COUNTY.		G. (
ANY	TRACTOR SHALL ENSURE POSITIVE DRAINAGE FOR THE DURATION OF THE PROJECT. CONTRACTOR SHALL ADD ADDITIONAL TEMPORARY MEASURES NECESSARY TO FACILITATE PROPER, POSITIVE DRAINAGE FOR THE ATION OF CONSTRUCTION.		F
	ERE GROUP 2 CHANNELIZING DEVICES ARE USED TO SEPARATE THE CONSTRUCTION AREA AND TRAFFIC, A IMUM CLEAR ZONE AREA AS DEFINED IN THE WAPM IS TO BE MAINTAINED.		ENER
THE	CONTRACTOR IS TO COORDINATE WITH ARLINGTON COUNTY FOR LOCATION(S) OF THE CONSTRUCTION		TE: WAI ITION
STA	GING AREA(S). THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS AND/OR EASEMENTS FOR THE GING AREA(S).	1.	PRIO ACCC
	E AND/OR SHOULDER CLOSURES SHALL NOT BEGIN IF HEAVY TRAFFIC OR SIGNIFICANT QUEUING AND BACKUPS ALREADY PRESENT ALONG THE ROADWAY(S).		CONS LIMIT
	CONTRACTOR SHALL CONTINUOUSLY MONITOR ALL LANE CLOSURE(S) AND DETOUR ROUTE(S) AND MAKE SPOT JSTMENTS AS NEEDED/AVAILABLE TO EASE UNDUE BACKUPS, DELAYS, OR QUEUING AND REOPEN AVAILABLE	2.	THE INST
	ES IMMEDIATELY, IF NECESSARY.	3.	THE ENSU
NEC	E AND SHOULDER CLOSURE HOURS OF OPERATION MAY BE ADJUSTED BY VDOT NRO AT ANY TIME, AS ESSARY, IF SIGNIFICANT TRAFFIC IMPACTS ROUTINELY DEVELOP AS A RESULT OF THE PROJECT OR CITIZEN IPLAINTS ARE RECEIVED.		AND CONS
	CONTRACTOR SHALL NOTIFY THE VIRGINIA STATE POLICE (VSP) AND THE VARIOUS LOCAL AREA LAW DRCEMENT AND EMERGENCY SERVICES OF ALL CLOSURES AND TIMES FOR SITUATIONAL AWARENESS.	4.	THE RESP
	ENDING ON THE TIME OF YEAR, THE CONTRACTOR MUST NOTIFY AND/OR COORDINATE WITH THE LOCAL OOLS OF ALL CLOSURES AND TIMES TO AVOID IMPACT TO BUS SCHEDULES/ROUTES AND/OR SCHOOL BUILDING ESS.		
ALL	LANE CLOSURES SHALL BE IN ACCORDANCE WITH THE APPLICABLE ALLOWABLE HOURS AS LISTED IN THE <u>LANE</u> SURE IN NOVA DISTRICT MEMORANDUM, DATED SEPTEMBER 29TH, 2016 AND ALL LANE AND/OR SHOULDER		

CLOSURES SHALL BE COMPLETELY REMOVED ON A DAILY/NIGHTLY BASIS WITH LANES BEING FULLY OPEN TO TRAFFIC AT ALL TIMES BEYOND THE ALLOWABLE AND/OR APPROVED LANE CLOSURE HOURS.

#### EMENTING THE TRANSPORTATION MANAGEMENT PLAN:

IG THE FIRST DAY OF THE NEW WORK ZONE TRAFFIC PATTERN, THE PROJECT'S MANAGER AND PROJECT'S RUCTION INSPECTOR SHALL INSPECT THE WORK ZONE TO ENSURE COMPLIANCE WITH THE TMP. ON THE TO FOURTH DAY OF THE IMPLEMENTATION OF THE TMP'S NEW WORK ZONE TRAFFIC PATTERN, THE TRUCTION INSPECTOR SHALL CONDUCT AN ON-SITE REVIEW OF THE WORK ZONE'S PERFORMANCE IN DINATION WITH THE ENGINEER AND RECOMMEND TO THE CONTRACTOR ANY REQUIRED CHANGES TO THE TO ENHANCE THE WORK ZONE'S SAFETY AND MOBILITY. ALL SUCH CHANGES SHALL BE DOCUMENTED. AN TE REVIEW OF THE PROJECT'S WORK ZONE TRAFFIC CONTROL BY THE COUNTY'S CONSTRUCTION INSPECTOR THE CONTRACTOR SHALL BE CONDUCTED WITHIN 48 HOURS OF ANY FATAL INCIDENT/CRASH WITHIN THE ZONE.

JATION OF THE TRANSPORTATION MANAGEMENT PLAN:

FORMANCE ASSESSMENT OF THE TMP INCLUDING AREA WIDE IMPACTS ON ADJACENT ROADWAYS SHALL BE RMED BY ARLINGTON COUNTY, IF REQUESTED BY VDOT.

IC COMMUNICATIONS PLAN:

CONTRACTOR SHALL BE RESPONSIBLE FOR:

- NOTIFYING THE PROJECT MANAGER AND CONSTRUCTION INSPECTOR TWO WEEKS IN ADVANCE OF ANY SCHEDULED WORK PLANS AND TRAFFIC DELAYS.
- NOTIFYING THE PROJECT MANAGER, CONSTRUCTION INSPECTOR, AND CORRESPONDING ENGINEER OF ANY UNSCHEDULED TRAFFIC DELAYS.

#### SPORTATION OPERATIONS:

CONTRACTOR SHALL BE RESPONSIBLE FOR IMPLEMENTING AND PROVIDING THE FOLLOWING:

- THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING PROJECT LANE CLOSURE INFORMATION OR ANY WORK WITHIN VDOT RIGHT-OF-WAY ON LCAMS AND VATRAFFIC THROUGHOUT THE DURATION OF THE PROJECT IN ACCORDANCE WITH IIM-OD-16-03, DATED DECEMBER 16, 2016.
- POST A LIST OF LOCAL EMERGENCY RESPONSE AGENCIES INSIDE THE PROJECT'S CONSTRUCTION OFFICE/TRAILER.
- IMMEDIATELY REPORT ANY TRAFFIC INCIDENTS THAT MAY OCCUR IN THE WORK ZONE.
- NOTIFY THE PROJECT'S CONSTRUCTION INSPECTOR AND CORRESPONDING ENGINEER OF ANY INCIDENTS AND EXPECTED TRAFFIC DELAYS.
- WITHIN 24 HOURS OF ANY INCIDENTS WITHIN THE CONSTRUCTION WORK ZONE, A REVIEW OF THE TRAFFIC CONTROLS SHALL BE COMPLETED AND NECESSARY ADJUSTMENTS MADE TO REDUCE THE FREQUENCY AND SEVERITY OF ANY FUTURE INCIDENTS.

CONTACT NUMBERS

- COUNTY PROJECT MANAGER TBD COUNTY CONSTRUCTION MANAGER - TBD COUNTY CONSTRUCTION INSPECTOR - TBD POLICE/AMBULANCE/FIRE SAFETY/HAZMAT SPILLS - 911 VDOT NORTHERN VIRGINIA TRAFFIC OPERATION CENTER - (800) 367-7623 VIRGINIA STATE POLICE - (703) 803-8660 VDOT NOVA DISTRICT OFFICE - (703) 877-3401 (8:15 AM - 04:00 PM) ARLINGTON COUNTY DEPT. OF ENV. SERVICES - (703) 228-3681 NON-EMERGENCY NUMBERS: ARLINGTON COUNTY POLICE - (703) 558-2222 ARLINGTON COUNTY FIRE - (703) 228-3362
- ALL LANE AND/OR SHOULDER CLOSURES SHALL BE ENTERED INTO LCAMS AT LEAST TEN (10) DAYS IN ADVANCE OF THE PROPOSED LANE AND/OR SHOULDER CLOSURE(S) AND NO LATER THAN CLOSE OF BUSINESS WEDNESDAY THE WEEK PRIOR TO THE CLOSURE STATING THE LOCATION, PURPOSE, SPECIFIC LANE(S) TO BE CLOSED, TIME AND DURATION OF CLOSURE. ANY CONFLICTS GENERATED FROM LCAMS SHALL BE RESOLVED NO LATER THAN CLOSE OF BUSINESS THURSDAY THE WEEK PRIOR TO THE CLOSURE.
- THE CONTRACTOR MUST CONTACT THE VDOT NORTHERN REGION TRANSPORTATION OPERATIONS CENTER/TOC (703-877-3449) 15 - 45 MINUTES PRIOR TO EXECUTING ALL LANE AND/OR SHOULDER CLOSURES AND CONTACT TOC ONCE WORK HAS BEEN COMPLETED AND LANE AND/OR SHOULDER CLOSURES HAVE BEEN REMOVED.

#### RAL CONSTRUCTION NOTES:

PM - VIRGINIA WORK AREA PROTECTION MANUAL (2011), REVISION 2, SEPTEMBER 1, 2019 OR MOST CURRENT.

OR TO THE START OF CONSTRUCTION, THE CONTRACTOR SHALL INSTALL PROJECT LIMIT SIGNAGE IN ORDANCE WITH VA WAPM TTC-53.0 (NOT GRAPHICALLY SHOWN ON THE PLANS). FOR THE DURATION OF STRUCTION, THE CONTRACTOR SHALL ENSURE THIS SIGNAGE REMAINS IN COMPLIANCE IF THE PROJECT TS CHANGE.

CONTRACTOR IS RESPONSIBLE FOR ENSURING PROPER DRAINAGE FOR THE DURATION OF ALL PHASES AND TALLING ANY NECESSARY MEASURES TO FACILITATE PROPER DRAINAGE

CONTRACTOR SHALL MAKE ANY NECESSARY ADJUSTMENTS DURING BOTH WORK AND NON-WORK HOURS TO IRE THE PROTECTION AND SAFETY OF THE ADJACENT PROPERTY OWNERS, PEDESTRIANS, VEHICULAR TRAFFIC THE GENERAL PUBLIC FROM ANY CONSTRUCTION RELATED ACTIVITY, CONSTRUCTION EQUIPMENT AND THE ISTRUCTION SITE ITSELF.

CONTRACTOR WILL DEVELOP TRAFFIC CONTROL PLANS AT NO COST TO THE COUNTY. IT WILL BE THE PONSIBILITY OF THE CONTRACTOR TO PROVIDE SAFE TRAVEL ON THE ROADWAYS WITHIN THE WORK ZONE.

- VDOT.
- AS POSSIBLE.
- STAGING ARE FOR MATERIALS OR EQUIPMENT STORAGE.
- STANDARDS AND SPECIFICATIONS.

### CONSTRUCTION NARRATIVE:


### CONSTRUCTION PAVEMENT MARKING GENERAL NOTES: (DURING CONSTRUCTION ONLY)

- THE FOLLOWING AND ANY REVISION THEREOF:

- C.
- TAPE (OR ERADICATED AT THE DIRECTION OF THE ENGINEER).

### TRANSPORTATION OPERATION PLAN:

THE PUBLIC AFFAIRS SECTION AND THE TRANSPORTATION OPERATIONS CENTER SHALL BE NOTIFIED BY THE CONSTRUCTION PROJECT MANAGER OF LANE CLOSURE INFORMATION FOR DISTRIBUTION ON THE 511 SYSTEM AND VIRGINIA OPERATIONS INFORMATION SYSTEM (VOIS). THE CONTRACTOR SHALL GET APPROVAL FROM VDOT 4 WEEKS PRIOR TO CONSTRUCTION. FOLLOWING ANY TRAFFIC INCIDENTS, THE CONTRACTOR SHALL CLEAN AND RESTORE THE SITE FOR NORMAL OPERATIONS AS SOON AS POSSIBLE.



Date: 7/25-7/26/201

Certificate No .: 0726

\* TEXT HAS BE

THE PUBLIC SHALL BE NOTIFIED OF THE EXPECTED CONSTRUCTION SCHEDULE ON THE COUNTY'S WEB SITE FOR THIS PROJECT. INFORMATION OF THE POTENTIAL FOR BACK-UPS DURING THE PEAK HOURS OF OPERATION IS PROVIDED BY THE VDOT NORTHERN VIRGINIA TRAFFIC OPERATION CENTER (TOC). THE ENGINEER NEEDS TO COORDINATE WITH

6. THE VDOT NORTHERN VIRGINIA TRAFFIC OPERATION CENTER (TOC) SHALL BE NOTIFIED OF LANE AND ROADWAY CLOSURE INFORMATION FOR DISTRIBUTION ON THE 511 SYSTEM AND VIRGINIA OPERATIONS INFORMATION SYSTEM (VOIS). EMERGENCY RESPONSE PROFESSIONALS SHALL RESPOND TO TRAFFIC INCIDENTS IN THE WORK ZONE AS SOON

THE APPROPRIATE CLEAR ZONE SHALL BE MAINTAINED FREE OF PARKED EQUIPMENT AND STORED MATERIAL OR PROTECTED AT THE END OF EACH DAY IN ACCORDANCE WITH THE WORK AREA PROTECTION MANUAL. EQUIPMENT AND MATERIAL SHALL NOT BE STORED WITHIN THE ESTABLISHED. CLEAR ZONE AND/OR DEFLECTION ZONE OF PHYSICAL BARRIERS IN ACCORDANCE WITH THE WORK AREA PROTECTION MANUAL

CONTRACTOR SHALL REQUIRE THE APPROVAL OF THE ENGINEER FOR SELECTED LOCATIONS OF ANY STAGING AREA FOR

9. ACCESS TO PRIVATE AND COMMERCIAL DRIVEWAYS WITHIN THE PROJECT LIMITS SHALL BE MAINTAINED AT ALL TIMES.

10. THE USE OF STEEL PLATES TO PROVIDE A TEMPORARY RIDING SURFACE WILL NOT BE ALLOWED BETWEEN NOVEMBER 1 AND APRIL 1. THE USE OF STEEL PLATES BETWEEN APRIL 2 AND OCTOBER 31 SHALL BE IN ACCORDANCE WITH VDOT

1. CONTRACTOR SHALL INSTALL EROSION AND SEDIMENT CONTROLS AS APPROPRIATE PRIOR TO STARTING WORK.

2. WHEN CONSTRUCTION OF A WORK ZONE IS COMPLETE, THE CONTRACTOR SHALL REMOVE TEMPORARY CONTROL DEVICES AND CONSTRUCTION SIGNS AND RESTORE TRAFFIC TO NORMAL CONDITIONS.

ALL CONSTRUCTION PAVEMENT MARKINGS SHALL BE IN ACCORDANCE WITH THE MOST CURRENT EDITION OF EACH OF

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), 2009

THE VIRGINIA SUPPLEMENT TO THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, 2011

THE VIRGINIA DEPARTMENT OF TRANSPORTATION ROAD AND BRIDGE SPECIFICATIONS, 2020

D. THE VIRGINIA DEPARTMENT OF TRANSPORTATION ROAD AND BRIDGE STANDARDS, 2016

ALL CONSTRUCTION PAVEMENT MARKINGS SHALL BE TYPE A OR TYPE D, CLASS II, UNLESS OTHERWISE DIRECTED BY THE ENGINEER. DURING CONSTRUCTION ANY PAVEMENT MARKINGS WHICH WILL CONFLICT WITH THOSE SHOWN ON THE TMP/SOC PLANS, OR AS DIRECTED BY THE ENGINEER, SHALL BE COVERED WITH TYPE E, NON-REFLECTIVE BLACK

3. ELONGATED ARROWS SHALL BE IN ACCORDANCE WITH MUTCD AND VDOT ROAD AND BRIDGE STANDARD.

	artment of Transportation
VERIFICAT	ION OF COMPLETION OF
ED TRAINING	IN WORK ZONE TRAFFIC CONTROL
	has successfully completed training and an
and a second	on the proper practices and methods for e, inspection and removal of temporary
n, maintenanc	
n, maintenanc	e, inspection and removal of temporary

		Rummel, Klepper & Kahl, LLP	12600 Fair Lakes Circle, Suite 300 Fairfax, VA	
GLEBE ROAD CHANNEL REPAIR	FINAL DESIGN	Arlington, Virginia	MOT Notes	Copyright 🔘 2021 Rummel, Klepper & Kahl, LLP
	ANR CIN	STUART M. SAMBERG	25/ 1/2016 ENG	
	Rev. App. By By			-
REVISIONS				SCALE: NTS
	No. Date Description	Datum: N	VCS NAD	<sup>c8</sup> DATE: June 9, 2020
Boun		d Topo	NAVD 88 Source: Pigital Data	
Des	ign	Draft	Appro	oved
ML	1	MLH Sheet = 2 of e Name:		1

## DETOUR SIGN LEGEND

























M6-3 21" X 15"







CLOSURE MESSAGE <u>MS1 AND PCMS2</u> Y N GLEBE BEGINS AT DD/MM RE MILITARY MON-FRI O CLOSURE MESSAGE <u>MS1 AND PCMS2</u>	Rummel, Klepper & Kahl, LLP 12600 Fair Lakes Circle, Suite 300 Fairfax, VA		
N GLEBE FOLLOW AT DETOUR MILITARY	GLEBE ROAD CHANNEL REPAIR FINAL DESIGN Arlington, Virginia	MOT Detour Plan Copyright © 2020 Rummel, Klepper & Kahl, LLP	
CANAL RD NW	P. C. NO. 54707	SS, ONAL ENG	
SEE SHEETS 14 THRU 17 FOR ADDITIONAL DETOUR SIGNING AND TRAFFIC CONTROL DEVICES	Revindary and Topol	NAVD 88	


Boundary and Topo Source: WSSI and Arlington Digital Data Draft Design Approved MLH MLH AM Sheet #


 $13 \,\,{}_{
m of} \,\, 23$ Computer File Name: ad.rkk.com/ts/Cloud/Projects/2019/19160\_Arl/StreamS/Task 3- Glebe Rd MOT/C. ilebe Rd Detour Plan sheet 2.dwg














		Rummel, Klepper & Kahl, LLP	12600 Fair Lakes Circle, Suite 300	FalliaX, VA	
GLEBE ROAD CHANNEL REPAIR	FINAL DESIGN	Arlington, Virginia		INUT Detour Flain	Copyright 🔘 2020 Rummel, Klepper & Kahl LLC
			••••		
	OWEALTH OF L	STUART M. SAMBERG	a Lic. No. 54707 2014 1 2 2 2	SS/ 1/20104/C	
		A STUART M. SAMBERG	2 Lic. No. 54707 2 Sthirt M. 2 Store	SS, 1/20/eulo	
	Rev. App. By By Orwer II OF L	STUART M. SAMBERG	a Lic. No. 54707	S/ 1/22/EM/C	SCALE: 1" = 50'
REVISIONS	Description By By By	A CONTRACT OF CONTRACTON OF CONTRACTON OF CONTRACT OF CONTRACT OF CONTRACTON OF CONTRACTON OF CONTRACTON OF CONTRACT OF CONTRACTON OF CONTRA	a Lic. No. 54707	SV II221001	, 2020 SCALE: $1" = 50'$
REVISIONS	IP No. Date Description By By By	Datum:	VCS N	AD 8	DATE: June 9, 2020 SCALE: $1" = 50'$
REVISIONS Houris Bonu	Participation Rev. App. By	Datum: tum: nd Topo	VCS N NAVD Source	AD 8	DATE: June 9, 2020 SCALE: $1" = 50'$
REVISIONS Houris Bonu	Rev. App. By By B	Datum: tum:	VCS N NAVD Sourc Digital	AD 8	DATE: June 9, 2020 SCALE: $1^{"} = 50^{"}$
REVISIONS REVISIONS REVISIONS	Rev.App.ByByByByByBy	Datum: tum: nd Topo	VCS N NAVD O Sourc Digital	AD 8 88 e: Data	$\overrightarrow{p}$ DATE: June 9, 2020 SCALE: 1" = 50'
REVISIONS REVISI	Rev. App. By By By By By By By By By By By By By By By By By By By B	Datum: nd Topo rlington I Draft MLH	VCS N NAVD O Source Digital	AD 8 88 ee: Data	$\overrightarrow{p}$ DATE: June 9, 2020 SCALE: 1" = 50'




	NIGHTLY ROAD	OSURE MES <u>PCMS3</u> N GLEBE AT
	CLOSURE	MILITARY
	ROAD CL	LOSURE MES PCMS3
	ROAD CLOSED AHEAD	N GLEBE AT MILITARY
$ \begin{array}{c}                                     $		
CHAIN BRIDGE RD		
	350'	•
SIX-IZ JL-9W J		








1. CONTRACTOR SHALL COORDINATE AND GET APPROVAL FOR PLACEMENT OF TRAFFIC CONTROL DEVICES IN D.C. WITH DDOT AND/OR MPD.





506.05

VIRGINIA DEPARTMENT OF TRANSPORTATION

2016 ROAD & BRIDGE STANDARDS

# DETAILS

W6x9 OR W6x8.5 STEEL POST 6' OR 9' LENGTH	
STEEL POST	
AND OTHER STEEL ITEMS ARE TO BE HOWN SHALL BE A VDOT APPROVED DCKOUTS SHALL BE FROM THE VDOT BLOCKOUTS MAY BE INTERCHANGED TION THAT THE SAME TYPE OF BLOG F GUARDRAIL. E TREATED WITH A WOOD PRESERVA IPECIFICATIONS. OR MINUS 1/4'' DUE TO MANUFACTUR	PRODUCT MEETING APPROVED ON ANY ONE CKOUT MUST BE TIVE
THE CENTRAL OFFICE.	SPECIFICATION
EM	221
IG)	236 505

-12" BLOCKOUT


<u>→||~¾''</u>

71/8''


- 5%"x14" BOLT


& NUT

		Rummel, Klepper & Kahl, LLP	12600 Fair Lakes Circle, Suite 300			
FINALDESIGN		Arlington, Virginia	Guadaail Cratam Dataila	Qualman System Details	Copyright 🔘 2021 Rummel, Klepper & Kahl, LLP	
SEA	140.	ATTHE	TH OF L	PON		- I am
		#04	NONE 16567 IAL EN	NEER		Mitt.
		SSI ON	16567	NEER	SLN	Mitt.
	PROF	SSI ON	IG567	NEER .		Mitt
REVISIONS	Description Rev. App. App. App.	SSI ON			ugust 24, 2021 SCALE: NTS	With:
REVISIONS	No. Date Description By By By				SCALE: NTS	WHICH I WE WANTED TO THE WANTE
KEVISIONS	The second	Datum:	VCS NA	AD 83	ugust 24, 2021 SCALE: NTS	WHILE WITH
REVISIONS Horiz Form REVISIONS	Value No. Date Description By	Datum: atum: and Top	VCS NAVD	AD 83 88 :: Data	DATE: August 24, 2021 SCALE: NTS	
REVISIONS Horiz Formation	ubic No. Date Description By	Datum: and Top	AL ENG AL ENG AL ENG AL AL AL AL AL AL AL AL AL AL AL AL AL	AD 83	DATE: August 24, 2021 SCALE: NTS	
REVISIONS Horiz Vertice Boun WSSI Des	ubic No. Date Description By	Datum: atum: and Top	VAL ENG VCS NA NAVD TO Source Digital I TALENG	AD 83 88 22 20 410 82 20 410 83	DATE: August 24, 2021 SCALE: NTS	




# TYPICAL SECTIONS








## (A) VDOT ST'D GR-MGS1A OR ST'D GR-MGS4 (SEE PROPOSED PLAN FOR GUARDRAIL LIMITS)





## 


















## CROSS SECTIONS












## CROSS SECTIONS







## CROSS SECTIONS

